



**INVITATION TO BID NO. 2026-004**

The Zamboanga City Electric Cooperative, Inc. (ZAMCELCO) through its Bids and Awards Committee (BAC), invites all interested parties to participate in the Public Bidding for the following items:

**LOT 1: PR110000982 TURN-KEY PROJECT DISTRIBUTION LINE EXTENSION FOR THE FOLLOWING BARANGAYS: CALABASA, TAGUITI, LANZONES, LIMPAPA, AND SALAAN, UNDER NINETEEN (19) SITIOS ELECTRIFICATION PROJECT REQUESTED BY THE TECHNICAL SERVICES DEPARTMENT**

| No. | Description                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      | Unit  | Required Quantity |
|-----|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------|-------------------|
| 1   | <b>TURN-KEY PROJECT DISTRIBUTION LINE EXTENSION FOR SITIOS UNDER BARANGAY CALABASA</b><br><br>1. Purok 7 (1P-1.83km,UB-1.76km,O.S-0.275km)<br>2. Cristalino (1P-1.518km,UB-1.373km,O.S-1.07km)<br>3. Pagsanhan (1P-1.782km,UB-1.371km,O.S-0.821km)<br>4. Sabanita (1P-0.9km,UB-0.58km,O.S-0.375km)<br>5. Sapa Dulian, Phase 1 (1P-1.917km,UB-1.849km,O.S-1.341km)<br>6. Sapa Dulian, Phase 2 (1P-2.016km,UB-1.906km,O.S-0.932km)<br>7. Simanta Phase 1 (1P-1.355km,UB-1.187km,O.S-1.33km)<br>8. Simanta Phase 2 (1P-0.575km,UB-0.575km,O.S-1.056km)<br>9. Simanta Phase 3 (1P-0.956km,UB-0.956km,O.S-0.592km)<br><br>TOTAL :<br>Single Phase = 12.849 km<br>Underbuilt = 11.557 km<br>Open secondary = 7.792 km<br><br><b>TURN-KEY PROJECT DISTRIBUTION LINE EXTENSION FOR SITIOS UNDER BARANGAY TAGUITI</b><br><br>1. Bodega (1P-0.795km,UB-0.795km)<br>2. Centro (1P-0.915km,UB-0.875km)<br>3. Da-u and Panyapan (1P-0.435km,UB-0.355km,O.S-1.255km)<br>4. Lukdano (1P-0.615km,UB-0.615km,O.S-0.315km)<br>5. Sapahlukman (1P-1.120km,UB-0.13km,O.S-0.220km)<br>6. Sea Side (1P-0.57km,UB-0.57km,O.S-0.13km)<br>7. Sikanan (1P-0.59km,UB-0.205km,O.S-1.135km)<br><br>TOTAL :<br>Single Phase = 5.040 km<br>Underbuilt = 3.545 km<br>Open secondary = 3.055 km<br><br><b>TURN-KEY PROJECT DISTRIBUTION LINE EXTENSION FOR SITIOS UNDER</b><br><br>1. <b>BARANGAY LANZONES</b> - Sitio Galo (1P-1.007km,UB-0.862km,O.S-0.775km)<br>2. <b>BARANGAY LIMPAPA</b> - Tuburan (1P-0.51km,O.S-0.330km)<br>3. <b>BARANGAY SALAAN</b> - Balunu to Carreon (1P-1.987km,UB-1.402km,O.S-368km)<br><br>TOTAL : | LOT/S | 1                 |
|     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |       |                   |
|     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  |       |                   |

8

991-2117

0917-307-1412  
0917-302-6629

management@zamcelco.com.ph  
help-desk@zamcelco.com.ph

MCLL Highway, Putik



|  |                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |  |  |
|--|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|--|
|  | <p>Single Phase = 3.504 km<br/>Underbuilt = 2.264 km<br/>Open secondary = 1.473 km</p> <p><b>1. PCAB license:</b></p> <p>Classification &amp; Category - Category "A" or Higher<br/>Registration - Medium "A" - Electrical Works</p> <p><b>2. ISO 9001:2015 Certification</b><br/>All participating bidders must be certified under ISO 9001:2015</p> <p><b>3. Submit at least five (5) Certificate of good standing from different electric cooperatives.</b></p> |  |  |
|--|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|--|

|                                    |                                                               |
|------------------------------------|---------------------------------------------------------------|
| ➤ APPROVED BUDGET FOR THE CONTRACT | : ₱ 49,229,867.40 - (VAT-INC.)                                |
| ➤ SOURCE OF FUNDS                  | : SEP GAA 2026                                                |
| ➤ COST OF BIDDING DOCUMENTS        | : PHP 25,000.00                                               |
| ➤ BIDDING STATUS                   | : 2 <sup>ND</sup> BIDDING                                     |
| ➤ DELIVERY TERMS                   | : 90 CALENDAR DAYS                                            |
| ➤ BASIS OF AWARDING                | : MOST ECONOMICALLY<br>ADVANTAGEOUS RESPONSIVE BID<br>(MEARB) |

**LOT 2: PR110000982 TURN-KEY PROJECT HOUSE WIRING CONNECTION FOR THE FOLLOWING BARANGAYS: CALABASA, TAGUITI, LANZONES, LIMPAPA, AND SALAAN, UNDER NINETEEN (19) SITIOS ELECTRIFICATION PROJECT REQUESTED BY THE TECHNICAL SERVICES DEPARTMENT**

| Lot No. | Description                                                                        | Unit  | Required Quantity |
|---------|------------------------------------------------------------------------------------|-------|-------------------|
| LOT 4   | <b>TURN-KEY PROJECT HOUSE WIRING CONNECTION FOR SITIOS UNDER BARANGAY CALABASA</b> | LOT/S | 1                 |
|         | 1. Purok 7 (30 Households)                                                         |       |                   |
|         | 2. Cristalino (40 Households)                                                      |       |                   |
|         | 3. Pagsanhan (55 Households)                                                       |       |                   |
|         | 4. Sabanita (25 Households)                                                        |       |                   |
|         | 5. Sapa Dulian, Phase 1 (60 Households)                                            |       |                   |
|         | 6. Sapa Dulian, Phase 2 (45 Households)                                            |       |                   |
|         | 7. Simanta Phase 1 (55 Households)                                                 |       |                   |
|         | 8. Simanta Phase 2 (25 Households)                                                 |       |                   |
|         | 9. Simanta Phase 3 (20 Households)                                                 |       |                   |
|         | Total Household : 355 Households                                                   |       |                   |
|         | <b>TURN-KEY PROJECT HOUSE WIRING CONNECTION FOR SITIOS UNDER BARANGAY TAGUITI</b>  |       |                   |
|         | 1. Bodega (25 Households)                                                          |       |                   |
|         | 2. Centro (30 Households)                                                          |       |                   |
|         | 3. Da-u and Panyapan (35 Households)                                               |       |                   |

8

991-2117

0917-307-1412

0917-302-6629

management@zamcelco.com.ph  
help-desk@zamcelco.com.ph

MCLL Highway, Putik,



|                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    |  |  |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|--|
| <p>4. Lukdanao (35 Households)</p> <p>5. Sapahlukman (20 Households)</p> <p>6. Sea Side (35 Households)</p> <p>7. Sikanan (45 Households)</p> <p>Total Household : <b>225 Households</b></p> <p><b>TURN-KEY HOUSE WIRING CONNECTION FOR SITIOS UNDER</b></p> <p>1. <b>BARANGAY LANZONES</b> - Sitio Galo (35 Households)</p> <p>2. <b>BARANGAY LIMPAPA</b> - Tuburan (35 Households)</p> <p>3. <b>BARANGAY SALAAN</b> - Balunu to Carreon (40 Households)</p> <p>Total Household : <b>110 Households</b></p> <p>1. PCAB license:</p> <p>Classification &amp; Category - Category "D" or Higher<br/>Registration - Small "B" - Electrical Works</p> <p>2. ISO 9001:2015 Certification<br/>All participating bidders must be certified under ISO 9001:2015</p> <p>3. Submit at least five (5) Certificate of good standing from different electric cooperatives.</p> |  |  |
|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--|--|

|                                    |                                                               |
|------------------------------------|---------------------------------------------------------------|
| ➤ APPROVED BUDGET FOR THE CONTRACT | : ₱ 5,223,162 (VAT-INC.)                                      |
| ➤ SOURCE OF FUNDS                  | : SEP GAA 2026                                                |
| ➤ COST OF BIDDING DOCUMENTS        | : PHP 10,000.00                                               |
| ➤ BIDDING STATUS                   | : 2 <sup>ND</sup> BIDDING                                     |
| ➤ DELIVERY TERMS                   | : 90 CALENDAR DAYS                                            |
| ➤ BASIS OF AWARDING                | : MOST ECONOMICALLY<br>ADVANTAGEOUS RESPONSIVE BID<br>(MEARB) |

The schedule of the bidding activities will be as follows:

| BAC ACTIVITIES                                             | SCHEDULED DATE                                               |
|------------------------------------------------------------|--------------------------------------------------------------|
| Publication of Invitation to Bid                           | <b>JULY 29, 2026 (WEDNESDAY)</b>                             |
| Availability of Bidding Documents                          | <b>JULY 29, 2026 (WEDNESDAY) to AUGUST 17, 2026 (MONDAY)</b> |
| Pre-Bid Conference                                         | <b>AUGUST 05, 2026 (WEDNESDAY); 9:00 AM Face to Face</b>     |
| Deadline of Submission and Receipt of Bids/ Opening of Bid | <b>AUGUST 17, 2026 (MONDAY); 9:00 AM Face to Face</b>        |
| Issuance of Purchase Order                                 | Upon Issuance of NTP and Signing of Contract                 |

1. Bidding will be conducted through open competitive bidding procedures using a non-discretionary "pass/fail" criterion as specified in the 2016 Revised Implementing Rules and

991-2117

0917-307-1412  
0917-302-6629

management@zamcelco.com.ph  
help-desk@zamcelco.com.ph

MCLL Highway, Putik,



Regulations (IRR) of Republic Act (RA) 12009 otherwise known as the "THE IMPLEMENTING RULES AND REGULATIONS OF REPUBLIC ACT NO. 12009 OR THE NEW GOVERNMENT PROCUREMENT ACT". Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations with at least sixty percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines, and to citizens or organizations of a country the laws or regulations of which grant similar rights or privileges to Filipino citizens, pursuant to RA No. 5183.

2. Interested bidders may obtain further information from the ZAMCELCO BAC Secretariat Office and inspect the Bidding Documents at the address given below from 8:00AM to 5:00PM.
3. A complete set of Bidding Documents may be acquired by interested Bidders on July 29, 2026 (Wednesday) to August 17, 2026 (Monday) from the address given below or sent through electronic email upon payment of the applicable fee to be deposited at ZAMCELCO's Bank of Commerce Account No. 029-00-001214-7 and presentation of the deposit slip to the BAC Secretariat.
4. The ZAMCELCO will hold a Pre-Bid Conference on August 05, 2026 (Wednesday) 09:00 AM Face to Face. Attendance of bidders in the pre-bid conference is optional except when specifically stated in the Invitation to Bid. Only those who have purchased the Bidding Documents shall be allowed to participate in the pre-bid conference and raise or submit written queries or clarifications.
5. Bids must be duly received by the BAC Secretariat through manual submission of two (2) hard copies of their sealed bid at the office address as indicated below on or before the deadline of receipt of bids on the bid opening date. Soft copy of their bids must also be received a day before the bid opening date but the password to be furnished on the bid opening.
6. All Bids shall be opened online and read in the presence of Bidders or their duly authorized representatives. Bidders shall be required to put up a Bid Security in the amount equivalent to 2% of the ABC. The Bid Security shall be in the form of cash or manager's check and submitted together with their Bids.
7. Only those bidders who have bought the bidding documents shall be allowed to participate in the Submission and Opening of Bids.
8. ZAMCELCO reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to the awarding of contract, thereby without incurring any liability to the affected bidder or bidders.
9. For further information, please refer to:

**ZAMBOANGA CITY ELECTRIC COOPERATIVE, INC.**

MCLL Highway, Brgy. Putik, Zamboanga City  
SECRETARIAT

Contact No.: +63917-166-8962

Tel. No.: (062) 991-2117 Local 8640

Email Address: [zbac@zamcelco.com.ph](mailto:zbac@zamcelco.com.ph)

8

991-2117

0917-307-1412

0917-302-6629

[management@zamcelco.com.ph](mailto:management@zamcelco.com.ph)

[help-desk@zamcelco.com.ph](mailto:help-desk@zamcelco.com.ph)

MCLL Highway, Putik,  
Zamboanga City



**THE NEW ZAMCELCO**  
Zamboanga City Electric Cooperative, Inc.

*For [Signature] 07/27/24*  
**BIANCA COVEENI. BADIANG**  
BAC Secretariat Head

*[Signature]*  
**ENGR. NICOLE JOHN M. LING**  
Chairman, BAC

**(SGD) ATTY. ROMMEL S. AGAN**  
Chief Management Officer

**(SGD) ENGR. FLOYD ERIC O. BAUTISTA**  
Acting General Manager

991-2117

0917-307-1412   
0917-302-6629

management@zamcelco.com.ph   
help-desk@zamcelco.com.ph

MCLL Highway, Putik,   
Zamboanga City